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CONTRACT NO. 94827

EARTH *EXCAVATION EARTHWORK *EXCAVATION TOPSOIL
EARTH EXCAVATION | CHANNEL | ADJUSTED BALANCE ADJUSTED BALANCE
EXCAVATION | (SPECIAL) | EXCAVATION FOR EMBANKMENT | _ WASTE (+) EXCAVATION FOR PLACEMENT | WASTE (9
OFFSET LOCATION STATION TO STATION (cum (cumn (cumn SHRINKAGE (FILL) SHORTAGE () OFFSET LOCATION STATION TO STATION (cum SHRINKAGE. (FILL) SHORTAGE (-)
TU YD TU YD cU YD €U YD CU YD cU YD CU YD CU YD CU YD CU YD
RT MAIN LINE 941+00.00 | 1010+00.00 10,973 - - 8,230 11,804 -3,574 RT MAIN LINE 941+00.00 | 1010+00.00 6,287 5,658 3,691 1,967
RT MAIN LINE 1013+00.00 | 1016+00.00 113 - - 85 2,216 -2,13 RT MAIN LINE 1013+00.00 | 1016+00.00 392 353 272 81
RT MAIN LINE 1016+00.00 | 1017+00.00 42 - - 32 818 -786 RT MAIN LINE 1016+00.00 | 1017+00.00 147 132 108 24
RT MAIN LINE 1020400.00 | 46+80.05 18,890 - - 14,168 6,745 7,423 RT MAIN LINE 1020400.00 | 46+80.05 1,032 929 1,168 -239
LT & RT|  NAZARENE RD 82+36.29 84+87.47 100 - - 75 72 3 LT & RT NAZARENE RD 82+36.29 84+87.47 - - 66 -66
LT & RT| LYNN ACRES DR 98+75,00 100+00.00 40 - - 30 6 24 LT & RT| LYNN ACRES RD 98+75.00 100+00.00 - - 9 -9
LT & RTWBSH RIVER HILL RD| 127+05.43 130+00.00 762 - - 572 277 295 LT & RT|WBSH RIVER HILL RD | 127+05.43 130+00.00 - - g3 -93
LT & RT| WOOD BIRD DR 297+30.74 310+00.00 5576 - - 4,182 - 4,182 LT & RT| WwooD BIRD DR 297+30.74 310+00.00 - - 261 -261
LT & RT FORD AVE 183+75.00 185+00.00 351 - - 263 - 63 LT & RT FORD AVE 178+79.12 185+00.00 - - 190 -190
STAGE 1 TOTAL 36,847 0 0 27,637 21,938 5,699 STAGE I TOTAL 7,858 7,072 5,858 1,214
EARTHWORK STAGE II TOPSOIL EXCAVATION AND PLACEMENT STAGE II
CU YD cU YD CU YD CU YD CU YD TU YD CU YD €U YD €U YD CU YD
LT MAIN LINE 941+00.00 | 1010+00.00 12,023 - - 9,017 13,397 ~4,380 LT MAIN LINE 941+00.00 1010+00.00 6,557 5,901 3,879 2,022
LT MAIN LINE 1013+00.00 | 1016+00.00 100 - - 75 2,424 -2,349 LT MAIN LINE 1013+00.00 | 1016+00.00 403 363 189 174
LT MAIN LINE 1016+00.00 | 1017+00.00 36 - - 27 884 -857 LT MAIN LINE 1016+00.00 | 1017+00.00 144 130 106 24
LT MAIN LINE 1020+00.00 | 1026+03.00 2,149 - - 1,612 1,332 280 LT MAIN LINE 1020+00.00 | 1026+03.00 357 321 207 114
LT MAIN LINE 1026+03.00 | 1033+86.00 - 13,527 - 10,145 - 10,145 LT MAIN LINE 1026+03.00 | 1033+86.00 - - 198 -198
LT MAIN LINE 1033+86.00 | 46+80.05 1,053 - - 790 2,218 1,428 LT MAIN LINE 1033+86.00 46+80.05 593 534 301 233
LT & RT WEBB ST 240+00.00 | 241+75.00 204 - - 153 2 151 LT & RT WEBB ST 240+00,00 241+75,00 - - 27 -27
LT & RT| BRIARWOOD DR 90+00.00 91+25,00 57 - - 43 3 40 LT & RT| BRIARWOOD DR 90+00.00 91+25,00 - - 23 -23
LT & RT| COUNTRY ESTATES | 105+00.00 | 106+00.00 19 - - 14 9 5 LT & RT| COUNTRY ESTATES 105+00.00 106+00.00 - - -7
LT & RT| LEPRECHAUN LN 110+00.00 110+61.00 23 - - 17 3 14 LT & RT| LEPRECHAUN LN 110-+00.00 110+61.00 - - - -
LT & RT| IRISH HILL RD 120+00.00 | 121+00.00 69 - - 52 9 43 LT & RT| IRISH HILL RD 120+00.00 121+00.00 - - 18 -18
LT & RT 1200th ST 200+00.00 | 213+00.00 7,259 - - 5,444 12943 -1,499 LT & RT 1200th ST 200+00.00 213+00.00 - - 788 -788
LT & RT|  GREEN CREEK 499425.00 | 503+25.00 - - 3724 2,793 4458 -1,665 LT & RT LAKE RD 150+00.00 151+05.03 - - 9 -9
LT & RT LAKE RD 150+00.00 | 151+05.03 33 - - 25 3 22
STAGE II TOTAL 23,025 13,527 3,724 30,207 37,685 -7,478 STAGE 11 TOTAL 8,054 1,249 5,752 1,497
GRAND TOTAL 59,872 13,527 3,724 57,844 59,623 -1,779 GRAND TOTAL 15,912 14,321 11,610 2,711
*EARTH EXCAVATION OR CHANNEL EXCAVATION MULTIPLIED BY *TOPSOIL EXCAVATION MULTIPLIED BY SHRINKAGE FACTOR (1 - 0.0 = 0.30)
SHRINKAGE FACTOR (1 - 0.25 = 0.75)
SEEDING
TEMPORARY REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL
AGRICUL TURAL EROSION
SEEDING SEEDING SEEDING SEEDING SEEDING | NITROGEN | PHOSPHOROUS | POTASSIUM GROUND MULCH CONTROL
STATION TO STATION OFFSET | CLASS 2A | CLASS 4A | CLASS 4B | CLASS 5 | CLASS 5B |FERTILIZER | FERTILIZER |FERTILIZER | LIMESTONE | METHOD 2 | SEEDING EXCAVATION
ACRE ACRE ACRE ACRE ACRE POUND POUND POUND TON TON POUND OFFSET LOCATION STATION TO STATION (cum
frmes | mewns | k| @ | & | - | o 58 | § | u [ % | B i
+50. +00, . . - . - X .
946+00.00 | 957+00.00 LT 0.6 0.3 - 0.3 - ) 81 Bl 1.8 1.8 90 R MAIN LINE | 25740000 | 32213008 | by
33740000 | S70%00:00 | L1 03 o - 03 : 3 & Ly i i3 & ' :
+00. +00. » A - N - . .
957400.00 970+00.00 RT 0.3 0.2 - 0.2 - a5 25 45 1.0 1.0 50 STAGE 11 TOTAL 1,743
970+00.00 982+00.00 LT 0.3 0.2 - 0.2 - 45 45 45 1.0 1.0 50
970+00,00 982+00,00 RT 0.2 0.2 - 0.2 - 36 36 36 0.8 0.8 40
982+00.00 994+00.00 LT 0.3 0.6 - 0.6 - 81 81 81 1.8 1.8 90
982+00.00 994+00.00 RT 0.5 0.6 - 0.6 - 99 99 99 2.2 2.2 110
994+00.00 1007+00.00 LT L5 0.4 - 0.4 - 171 171 ! 3.8 3.8 190
994+00.00 1007+00.00 RT 1.3 0.4 - 0.4 - 153 153 153 3.4 3.4 170
1007+00.00 1016+00.00 LT L3 0.2 - 0.2 - 135 135 135 3.0 3.0 150
1007+00.00 1016+00.00 RT 1.0 0.2 - 0.2 - 108 108 108 2.4 2.4 120
203+50.00 213+0.00 LT 0.4 - 1.8 - 1.8 198 198 198 4.4 4.4 220
203+50,00 213+10,00 RT 0.4 - 0.6 - 0.6 90 90 90 2.0 2.0 100
1016+00.00 1021+00.00 LT 0.4 - - - - 36 36 36 0.8 0.8 40
1016+00.00 1021+00.00 RT 0.4 - - - - 36 36 36 0.8 0.8 40
1021+00.00 1032+00.00 LT 0.5 0.3 - 0.3 - 12 72 72 1.6 1.6 80
1021+00.00 1032+00.00 RT 0.3 0.4 - 0.4 - 63 63 63 1.4 1.4 70
1032+00.00 46+80.05 LT 0.6 0.2 - 0.2 - 72 72 72 1.6 1.6 80
1032+00.00 46+80.05 RT 1.2 0.5 - 0.5 - 153 153 153 3.4 3.4 170
TOTALS 12.7 5.4 2.4 5.4 2.4 1,845 1,845 1,845 41.0 41.0 2,050
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